CONFIDENTIAL AGREEMENT

Statement of Work

Digital Clinic Ecosystem — Full-Stack Development

DOCUMENT VERSION	EFFECTIVE DATE	PREPARED
1.0	May 03, 2026	May 2026

THE CLIENT

Dr. Srinath Shankar Rathod
Associate Director — General and Laparoscopic Surgery
Livasa Hospital, Mohali
Email: srinath226@gmail.com

THE AGENCY

Klyro
Full-Stack Development Agency
UDYAM: UDYAM-UP-61-0055505
Email: kartikgoutam7@gmail.com

SECTION 01

Project Overview

This Statement of Work ("Agreement") outlines the scope, deliverables, timeline, and terms for the design, development, and deployment of a comprehensive **Digital Clinic Ecosystem**. The ecosystem encompasses a patient-facing mobile application (iOS & Android), a surgeon & assistant admin dashboard (Web), a patient-facing web portal, and all supporting backend infrastructure and integrations described herein. Both parties agree that this document constitutes the complete understanding of the project scope. Any features, modules, or integrations not explicitly listed in this Agreement are considered **out of scope** and will require a separate change order.

SECTION 02

Scope of Work — Deliverables

1 AUTHENTICATION & ONBOARDING

- **Passwordless Login:** OTP-based login via SMS/WhatsApp for frictionless entry.
- **Role-Based Access Control (RBAC):** Distinct login portals for Surgeons, Assistants, and Patients.
- **Smart Patient Onboarding:** Digital intake forms capturing basic medical history and consent during initial signup.

2 PATIENT MOBILE APP (IOS & ANDROID)

- **Dashboard & Unified Hub:** Home screen displaying upcoming appointments, prescriptions, and subscription status.
- **VIP Subscription Portal:** Tiered membership checkout (Stripe/Razorpay) with auto-renewal.
- **Digital VIP Care Card:** Glassmorphism-styled digital membership card with scannable patient QR code.
- **Secure Medical Vault:** Camera integration to snap and store lab reports, X-rays, and prescriptions.
- **Triage Chat System:** Asynchronous messaging with automated screening questions.
- **Telemedicine Video Consults:** Integrated secure video calling for remote check-ups.
- **"Health Drop" Content Feed:** Scrollable feed of the surgeon's micro-videos and health tips.
- **Automated Push Reminders:** Alerts for medication schedules, follow-ups, and camps.
- **1-Click Appointment Booking:** Calendar sync to book in-clinic or virtual slots.
- **Referral Engine:** Unique invite codes allowing patients to earn discounts by referring friends.

3 SURGEON & ASSISTANT ADMIN DASHBOARD (WEB)

- **Unified Patient CRM:** Centralized database to search, filter, and view full patient histories.
- **1-Click Digital Prescriptions:** Dropdown-driven Rx generator outputting branded, e-signed PDFs.
- **WhatsApp Auto-Delivery:** Instant dispatch of PDF prescriptions to patient's WhatsApp.
- **"Office Hours" Chat Manager:** Auto "out of office" replies outside clinic hours.
- **Smart Reply Snippets:** Pre-saved text blocks for common post-op or diet queries.
- **Voice-to-Text Clinical Notes:** Dictate consultation notes directly into the CRM.
- **Revenue & MRR Analytics:** Visual charts tracking subscription growth and total revenue.
- **"Camp Mode" Offline Sync:** Log rural patient data offline; auto-syncs on Wi-Fi restore.
- **Content Management System (CMS):** Upload portal for videos and announcements.
- **Automated Monthly Reports:** Email on the 1st summarizing clinic growth and metrics.

4 PATIENT-FACING WEB PORTAL & GROWTH ENGINE

- **"Tech-Luxury" Landing Page:** Premium, high-trust aesthetic showcasing the surgeon's authority.
- **Camp Locator & Pre-Registration:** Interactive map and signup for upcoming rural medical camps.
- **Web Booking Engine:** Browser-based appointment scheduling for non-app users.
- **Masterclass Video Library:** Responsive web gallery hosting long-form educational content.
- **Automated Review Funnel:** Requests a Google Review via SMS 24h after a 5-star consultation.

SECTION 03

Deliverable Summary

Total: 28 features across 4 modules — Auth & Onboarding (3), Patient Mobile App (10), Admin Dashboard (10), Web Portal & Growth (5).

SECTION 04

Project Timeline & Milestones

TIMELINE	FOCUS AREA & DELIVERABLES
Month 1	**Website Launch:** Auth system, admin dashboard, web portal, landing page — live.
Months 2–3	**Mobile App Launch:** iOS & Android app — subscriptions, vault, booking, chat, notifications.
Months 4–6	**Feature Expansion:** Digital Rx, WhatsApp delivery, referral engine, content feed, video library.
Months 7–9	**Automation & Analytics:** Revenue dashboards, review funnels, reports, Camp Mode, CMS.
Months 10–12	**Optimization & Scaling:** Performance tuning, security audits, UI/UX polish.
Ongoing	**Ongoing Management:** Support, bug fixes, new features, infrastructure scaling.

SECTION 05

Monthly Retainer & Long-Term Terms

PAYMENT ITEM	SCHEDULE	AMOUNT
Monthly Retainer Fee	1st of every month	**₹ 1,00,000 / month**
Contract Term	5 Years (Total)	1 Year Fixed Rate
Total Annual Investment (Year 1)		**₹ 12,00,000**

The Client agrees to a total contract term of **five (5) years**. The monthly retainer is fixed at **₹ 1,00,000** for the first year. For years 2–5, the retainer is subject to an annual increment mutually agreed upon based on system growth, project complexity, and performance. Payments are due on the **1st of each month**. Late payments beyond 5 business days may result in a pause of services.

SECTION 06

Terms & Conditions

6.1 Intellectual Property — Upon full payment, all source code, designs, and assets transfer to the Client. Until then, all IP remains with the Agency. **6.2 Revisions —** Each milestone includes up to two (2) rounds of revisions. Additional revisions billed at a mutually agreed hourly rate. **6.3 Scope Changes —** Any feature not listed in Section 02 requires a separate Change Request with written estimate and approval. **6.4 Confidentiality —** Both parties agree to keep all shared information strictly confidential. This obligation survives termination. **6.5 Termination —** Either party may terminate with 14 days' written notice. Client pays for all completed work; deliverables are handed over. **6.6 Third-Party Services —** Costs for third-party services (Razorpay/Stripe, SMS, hosting, developer accounts) are the Client's responsibility. **6.7 Liability —** Agency's total liability shall not exceed total fees paid. Agency is not liable for indirect or consequential damages.

SECTION 07

Acceptance & Authorization

Both parties acknowledge that they have read and understood the terms outlined in this Statement of Work. Acceptance shall be confirmed by a written reply to the email with which this document was shared. Such reply shall be deemed legally binding and equivalent to a signed agreement.

THE CLIENT

Name: Dr. Srinath Shankar Rathod

Date: May 03, 2026

THE AGENCY

Name: Kartik (Founder, Klyro)

Date: May 03, 2026